


Arbor Concepts, LLC Work Order



**PHASE #1 HIGHEST PRIORITY IS HAZARD TREES ON UTAH STREET PARKING. PRUNE AND MULCH DEBRIS
REMOVE ELM ON SOUTH END OF STRIP TO GROUND LEVEL
\$4500**

**PHASE #2 STRUCTURE PRUNE ALL PROPERTY TREES AND REMOVE DEAD AND HAZARD BRANCHES AND SMALL DYSFUNCTIONAL TREES IN EAST SIDE CENTER FOREST COURTYARD NEAR COTTONWOOD WITH DECAY POCKETS. REDUCE CANOPY ON ELM ON SOUTH EAST PATH. MULCH DEBRIS
\$4500**

**PHASE #3 STRUCTURE PRUNE ALL PROPERTY TREES AND REMOVE DEAD AND HAZARD BRANCHES OVER BUILDINGS. REMOVE TREES THREATENING ALEX'S HOUSE AND NEIGHBOR TO THE WEST. MULCH DEBRIS AND HAUL ROUNDS
\$5500**

**PHASE #4 STRUCTURE PRUNE ALL PROPERTY TREES HANGING OVER FARM YARD THREATENING HOUSES AND HOOP HOUSE. MULCH DEBRIS
\$3300**

**PHASE #5 REMOVE ELMS IN ALEX'S BACK YARD WITH CRANE AND STRUCTURE PRUNE RUSSIAN OLIVE. STUMP GRIND STUMPS IN ALEX'S YARD. MULCH DEBRIS AND HAUL ROUNDS.
\$7500**

 = REMOVALS